
RFQ Q&A           5/5/2015 

1. Is the Preliminary Architectural Report referenced on page 1 the same as the Preliminary 
Architectural Study?   

a. YES, references to Report should have been changed to Study. 
2. Has paving and/or curb/gutter been installed on the Dat naa svt parcels?  

a. NO 
3. Is preliminary design for the fire station and sheriff substation part of the scope of work?  

a. YES, but could be identified as a separate cost. This is likely a later phase of 
development. 

b. Is the building architectural preliminary design limited to the housing units?  
i. Primarily, though overall development may include other structures such as 

smokehouse(s), storage sheds, playground(s), modular home park, & 
commercial development. 

4. Is more information available on Traditional Cultural Dee-ni’ Lifeways referenced on Page 1? 
a. The Tribe’s website, http://www.tolowa-nsn.gov/who-we-are/ has an extended history 

and mission statement. 
5. What is the extent of existing development on the commercial parcel?  

a. It is bare land. The Google Street View from Hwy 101 is accurate. 
6. What is the intended programmatic use of the commercial zone in addition to fire station and 

sheriff substation? 
a. Commercial/Retail space.   

7. Is there a point breakdown for the items in the evaluation criteria? For example, how many 
points would be possible for Indian Preference?   

a. See below- same for both projects. 
8. One of the evaluation criteria is ability to meet project timelines – what is the expected date of 

completion for this scope of work?  
a. 60-90 days for Dat-naa-svt. 
b. 90 days for Dee-ni’-dvn  Cultural Center 

 

Rating Item Points 

    

Understanding of the Project 25 

Experience with Similar Types of Work 30 

Experience and Qualifications of the Project Manager 15 

Experience and Qualifications of the Project Team 25 

Ability to meet project timelines 20 

Overall Cost 25 

Indian Preference 10 

Total 150 
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